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The following Special Provisions are to be used in conjunction with Division 1 of the 2002 
Standard Specifications for Road, Bridge, and Municipal Construction of the State of 
Washington - English (hereafter called "Standard Specifications"), as amended.  The 
Standard Specifications and the following Special Provisions are hereby made a part of this 
Contract. 
 
The following Special Provisions shall supersede any conflicting provisions of the Standard 
Specifications. 
 
 
1. DESCRIPTION  OF  WORK 
  
 The Contract Work consists of the following repairs to the ferry M.V. Elwha:  U.S. 

Coast Guard credit dry-docking; spot prep and paint Vessel’s hull; installation of 
voyage data recorder; installation of automatic draft indication system; topside 
preparation and painting; installation of new hatches for the steering gear 
compartment; relocation of overboard discharges; preservation of interior hull; and 
other related work, as specified in the IFB Technical Specifications. The vessel is 
382’2” x 73’2”, and carries 2500 passengers.  All of the work must be performed 
within Puget Sound, Washington during the period of March 3 - 21, 2003. 

 
The M.V. Elwha is currently on the Anacortes/San Juan route.  Interested parties 
are encouraged to inspect the Vessel.  Arrangements for the inspection must be made 
through David Black, WSF Marine Operations Manager, at (206) 515-3454.   

 
 
2.  CONTRACT  WORK  SCHEDULE 
 

The Vessel is an operating unit of Washington State Ferries (WSF), and this Contract 
is a link in the maintenance schedule chain.  As such, Time is of the Essence, and the 
work shall be performed within the following schedule: 
 

• Delivery Date: March 3, 2003. 
• Redelivery Date: March 21, 2003. 

M.V. ELWHA  DRYDOCKING  1/21/03 
G:\PWC\VESSEL\FY03\6495\ Page 1 of  11 
SPECIAL PROVISIONS 



 1 
2 
3 
4 
5 
6 
7 
8 
9 

10 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 
28 
29 
30 
31 
32 
33 
34 
35 
36 
37 
38 
39 
40 
41 
42 
43 
44 
45 
46 

WSF shall deliver and take redelivery of the Vessel at the Contractor's facility within 
normal working hours.  Should tug services be required to assist the Vessel through 
navigation channels or into lifting facilities, they shall be provided at the Contractor's 
expense. 

 
At any time the Contractor anticipates difficulty in meeting the requirements 
specified herein or anticipates difficulty in complying with the Contract work 
schedule dates, the WSF Inspector shall be immediately verbally notified, followed 
by a letter stating the pertinent details.  Receipt of this notification shall not be 
construed as waiver of the Contract or schedule requirements. 

 
 

3. CONFERENCES  AND  ADMINISTRATION 
 

The Contractor shall provide a conference room adequate in size to accommodate 5-7 
WSF representatives and as many Contractor representatives as considered necessary 
by the Contractor. 
 
Upon award of the Contract and prior to the Vessel's arrival, a Pre-arrival Conference 
shall be scheduled by the WSF Representative.  The purpose of the Conference is to 
discuss the specifications for the Contract, any unusual conditions, the Contractor's 
plan for the work, the schedule of tests and inspections and any other pertinent items 
that will result in a better understanding of the project. 
 
Upon Vessel arrival at the Contractor's facility, WSF will conduct an Arrival 
Conference aboard the Vessel.  The Contractor’s Ship Superintendent assigned to the 
Vessel, WSF’s Vessel Staff Chief Engineer and appropriate WSF personnel shall 
attend the Conference.  The purpose of the Conference is to discuss last minute 
details and arrangements. 
 
The Contractor shall provide office space and furniture for two (2) WSF Inspectors 
adjacent to the Vessel.  The office shall have phone service with three (3) direct 
outside lines, including toll-free access to Seattle and vicinity.  Phone lines shall not 
be directed through a switchboard and shall have touch tone service, if available.  One 
line will be used for a computer modem and shall be suitable for high speed data 
transfer. 

 
Throughout the term of this Contract, the Contractor shall provide the WSF office 
space with bottled water (5 gallon size), including water dispenser with hot and cold 
water taps. 

 
The Contractor shall provide four (4) reserved parking spaces adjacent to the WSF 
Inspector's office or within reasonable distance.  The parking spaces shall be marked 
WSF/Project Staff. 
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4. WORK  PROGRESS  SCHEDULE  AND  REPORTS 
 

The Contractor shall prepare a Work Progress Schedule as described below and 
submit it to the WSF Inspector at the Pre-arrival conference. 

  
 A. For each work item, identify the start and completion dates of the major 

events in each work item. 
 

B. Show the relationship between work items and identify the critical path of the 
project. 

 
C. List and identify the scheduled date and time of each test and inspection 

 occurring for each work item, if required. 

The Work Progress Schedule shall be updated and submitted to WSF on a weekly 
basis. 

The Contractor shall submit written reports to the WSF Inspector identifying labor or 
material, in addition to that described by the specifications, that are necessary to 
complete a work item. 

 
 
5. TESTS  AND  INSPECTIONS  

The Contractor shall arrange for the attendance of WSF and Coast Guard (USCG) 
Inspectors to witness the tests and inspections as required. 

The Contractor shall provide copies of the tests and inspections results to the WSF 
Inspector upon completion of each test or inspection. 

 
 
6. CHANGE  ORDERS 
 

No change in work under this Contract shall be made unless a Change Order is issued 
before such change is made or additional work is performed. 

 
 
7. TIME  AND  MATERIAL  WORK 
 

A report of time and material expended for work performed on a time and material 
basis shall be submitted daily to, and approved by, the Engineer in charge of the 
work.  Time charges shall be Contractor's hourly billing rate and material charges at 
invoiced cost plus mark-up as allowed in the current Standard Specifications and the 
Bid Form. 
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Unless otherwise provided, any equipment removed from the Vessel shall be and 
become the property of WSF and shall be disposed of in such manner as WSF may 
direct.  Such equipment shall be stored by the Contractor without charge to WSF.  
Scrap and/or salvage to be removed from the Vessel during the period of work shall 
be and become the property of the Contractor unless provided otherwise herein.  The 
value of such scrap shall be taken into consideration by the Contractor in making its 
bid under this Contract. 

 
 

9. REMOVALS 
 

Should the Contractor require the removal of any parts of the Vessel, her fittings, 
machinery or part thereof, such removal is to be accomplished by the Contractor.  All 
such removals shall be replaced by him to the satisfaction of WSF's representative.  
Any damage resulting from such removal shall be rectified at the expense of the 
Contractor. 
 
 

10. CLEAN  UP 
 

The Contractor shall at all times keep the work site free of accumulation of waste 
material or rubbish caused by its employees or by work, and at the completion of 
work shall remove all rubbish from and about the site of work and shall leave the 
work and its immediate vicinity, "broom clean" or equivalent unless otherwise more 
exactly specified. 

 
 

11. ASBESTOS  WARNING 
 

The Vessel may contain asbestos-containing material that might be disturbed during 
repairs.  If asbestos is found and was not included in WSF's scope of work, it is the 
Contractor's responsibility to immediately notify WSF.  All abatement and disposal of 
asbestos not included in the original scope of work will be the subject of a negotiated 
Change Order. 
 
 

12. LOCATION  WHERE  WORK  IS  TO  BE  PERFORMED 
 
It is the intent of this Contract that the work be done at the Contractor's plant.  At its 
sole expense, the Contractor shall furnish a drydock or dockside / mooring facility, as 
appropriate to the Contract work, during performance of the Contract.  In the event 
the Contractor has more than one Vessel moored at its facility, each Vessel is to be 
moored separately to the dock.  Mooring of one Vessel attached outboard of the other 
is not allowed.   
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In the event the Contractor intends to accomplish the work at a location other than at 
the Contractor's plant, such location is to be specified on the Facilities Provider List 
attached to the Bid Form.  If WSF has not pre-approved such location, WSF reserves 
the right to approve or reject such location during the bid review process. 

 
 
13. SECURITY 

 
The Contractor shall be responsible for the security of all WSF-owned property 
(including, but not limited to the Vessel) and third-party owned property aboard the 
Vessel, during the Contractor's possession of such property. 
 
 

14. WORKMANSHIP  AND  INSPECTION 
 

Unless otherwise specifically provided in the Plans or Specifications, all 
workmanship, equipment, materials, articles and all operational practices of the 
Contractor used in the performance of this Contract shall be in accordance with 
United States Coast Guard rules and the best commercial marine practice and of a 
suitable and corresponding grade in their respective kinds.  Where equipment, 
material or articles are referred to in the Specifications as "equal to" any particular 
standard, the Project Engineer in charge of work shall decide the question of equality, 
only after written application for substitution is made by Contractor. 

 
 
15. COOPERATION  WITH  OTHER  CONTRACTORS  AND / OR 

EMPLOYEES 
 

WSF shall be permitted to:  (1) employ any of its employees, officers, crew or direct 
labor subContractors or other personnel in any work any time aboard the Vessel, or 
(2) direct any of its concessionaires to accomplish certain concession-related work 
aboard the Vessel; provided that the Contractor will have previously received 
notification, and such work does not materially interfere with the performance of the 
Contract Work by the Contractor.  WSF shall not be required to pay to the Contractor 
any penalty, premium or other sum for the exercise of this right. 

 
If the Contractor enters into an independent agreement with a State concessionaire to 
accomplish certain Other Work aboard the Vessel, within the term of this Contract, 
the Contractor service and labor rates for such independent agreement shall not 
exceed the corresponding rates under this Contract. 

 
Other Work Contractors and/or employees, if any, aboard the Vessel will ensure that 
their work activities do not interfere with the Contractor.  The Contractor is advised 
to familiarize himself with Sections 1-05 and 1-08 of the Standard Specifications. 
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16. INSURANCE 
 

The Contractor shall obtain and keep in force insurance as described in the current 
Standard Specifications, specifically Section 1-07.18, Public Liability and Property 
Damage Insurance.  Note: the Contractor is advised that “Owners and Contractors” 
Protective Insurance is required. 
 
Additionally, the Contractor shall require the tug service operator to carry Tower's 
Legal Liability to indemnify WSF against any direct or indirect damage to the Vessel 
that occurs while the Vessel is in the care, custody and control of the tug service 
operator.  Prior to WSF's execution of the Contract, the Contractor must provide WSF 
Certificates of Insurance evidencing such coverage. 

 
 
17. CONTRACT  SECURITY 

 
As required by RCW 39.08, a bond and or alternate form(s) of security shall be 
provided by the Contractor in an amount adequate to protect on hundred percent 
(100%) of WSF's exposure to loss associated with the Contract. 

 
NOTE: All proposed alternate form(s) of security must be delivered to the 

WSF Contracts Coordinator for approval no later than five (5) working 
days before the scheduled Bid Due Date.  If WSF and the Contractor 
cannot agree as to the security prior to such date, WSF reserves the 
right to reject the proposed security. 

 
For this Contract, WSF's exposure to loss has been determined to be as follows: 

 
PERFORMANCE EXPOSURE   55% of Contract Amount 
 
PAYMENT EXPOSURE    45% of Contract Amount 

 
TOTAL EXPOSURE    100% of Contract Amount 

 
Accordingly, when returning the signed Contract to WSF, the Contractor shall also 
provide one of the following types of security: 

 
A. A signed Contract Bond to protect WSF's payment and performance exposure, 

equal to 100% of the Contract amount. 
 

- OR - 
 

B. Approved alternate forms of security and/or Contract Bond to protect WSF's 
performance exposure, totaling 55% of the Contract amount; plus a payment 
bond to protect WSF's payment exposure equal to 45% of the Contract 

M.V. ELWHA  DRYDOCKING  1/21/03 
G:\PWC\VESSEL\FY03\6495\ Page 6 of  11 
SPECIAL PROVISIONS 



1 
2 
3 
4 
5 
6 
7 
8 
9 

10 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 
28 
29 
30 
31 

amount, or alternate procedures governing reduced payment exposure (see 
below). 

 
Reduced Payment Exposure:  WSF requires protection against the 
Contractor's failure to pay taxes and other governmental obligations 
related to this Contract, wage rates required by law, all laborers, 
mechanics, subContractors, agents, materialmen and others who have 
provided services and materials for work under the Contract.  This 
protection may be proved in one of two forms: 

 
1. The first form has been specified above, namely furnishing a 

Payment Bond in the required amount. 
 
2. Alternatively, the Contractor may choose to receive 100% 

payment (without interest) after WSF has accepted the Contract 
work, the lien claim period has passed, any liens filed under 
RCW Chapter 60.28 have been settled, and all releases from 
other State of Washington agencies have been received, 
thereby eliminating WSF's payment exposure. 

 
The Contract and Payment Bonds shall be upon the forms furnished by WSF, and 
signed by an approved surety or sureties.  The surety shall be registered with the 
Washington State Insurance Commissioner, and the surety's name shall appear on the 
current Authorized Insurance Company List in the State of Washington published by 
the Office of the Insurance Commissioner.  A sample of the Contract Bond form is 
enclosed.  A sample Payment Bond form will be provided upon request. 

 
If the Contractor chooses the alternate to the Payment Bond (i.e., 100% delayed 
payment), a signed letter so stating shall be returned to WSF with the signed Contract 
and performance security. 

 
Alternate Forms of Security:  In addition to the payment protection specified above, 
the following alternate forms of contract security are acceptable if they provide 
protection in an amount at least equal to WSF's exposure to performance loss, meet 
all legal requirements for effectiveness and authenticity, and meet all of the special 
requirements set forth below: 

32 
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A. Certified Check; 

 
B. Cashier's Check; 
 
C. Irrevocable Bank Letter of Credit. 

 
Specific Requirements for Alternate Forms of Security:  In addition to meeting any 
special requirement contained herein, alternate forms of contract security will be 
subject to the following requirements: 

44 
45 
46 
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A. Certified Check 

 
1. Must be issued by a bank which is a qualified public depository under 

RCW 39.58.010; and 
 

2. Will be deposited as directed by the Contractor at the time of Contract 
execution, with the options specified in Washington Administrative 
Code (WAC) 82-32-010. 

 
B. Cashier's Check 

 
1. Must be issued by a bank which is a qualified public depository under 

RCW 39.58.010; and 
 

2. Will be deposited as directed by the Contractor at the time of Contract 
execution, with the options specified in WAC 82.32.010. 

 
C. Irrevocable Bank Letter of Credit 

 
1. Must be issued by a bank which is a qualified public depository under 

RCW 39.58.010; and 
 

2. If at any time during the Contract or warranty period, as applicable, the 
issuing bank fails to meet the standards specified in (a) of this 
subsection, the Contractor shall inform WSF of such event, and shall, 
within ten days, substitute an Irrevocable Letter of Credit from a bank 
which meets the standards specified in (a) of this subsection; and 

 
3. Must be in the form approved by WSF.  To obtain such approval, the 

Contractor shall submit a proposed Irrevocable Letter of Credit to 
WSF's Contracts Coordinator for approval at least ten (10) days prior 
to the Bid Due Date.  WSF, in its sole discretion, may approve or 
reject the proposed Letter of Credit, or may suggest changes in it 
which will make it acceptable, provided the Contractor and its bank 
concur with such changes, in writing, prior to the Bid Due Date. 

 
Duration of Security:  Notwithstanding the warranty coverage requirements herein, 
the bond(s) and/or alternate form(s) of security shall remain in effect from the date of 
Contract execution until WSF acceptance of the Contract work.  Forms of security 
that protect payment exposure shall additionally stay in effect until the lien claim 
period has passed, any liens filed under RCW Chapter 60.28 have been settled, and 
all releases from other State of Washington agencies have been received. 

38 
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Warranty Coverage:  The Contract security provided by the Contractor shall ensure 
that WSF receives warranty coverage for all losses resulting from any defects in 

45 
46 
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material and workmanship for the period beginning on the date of redelivery of the 
Vessel to WSF and ending one year after that date.   

 
4 
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• Contract Bond:  Warranty coverage under a contract bond shall be 
specified in the bond and shall equal ten percent (10%) of the penal 
sum of the bond. 

 
8 
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• Alternate Forms of Security:  Warranty coverage under alternate forms 
of security shall be at least as effective in protecting WSF as that 
contained in WSF's standard contract bond and thus shall equal at least 
ten percent (10%) of the performance exposure amount plus ten 
percent (10%) of the payment exposure amount, as specified herein.  
During the period from redelivery of the Vessel to WSF through WSF 
acceptance of the Contract, existing alternate forms of Contract 
security for performance exposure shall suffice for such warranty 
coverage. 

 
Replacement Bond Option:  As an alternative to the warranty coverage described 
above, the Contractor may, for the period beginning on the date of redelivery of the 
Vessel to WSF and ending one year after that date, provide a replacement 
(maintenance) bond pre-approved by WSF.  The bond shall equal to at least ten 
percent (10%) of the performance exposure amount plus ten percent (10%) of the 
payment exposure amount, as specified herein.  The completed replacement bond 
must submitted to WSF prior to the release of any Contract security. 
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Prohibition of Double Security:  Assets used to secure one form of Contract security 
shall not also be used to secure another form of contract security on the Contract. 

25 
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Delivery of Contract Security to WSF:  All forms of initial Contract security shall be 
submitted to WSF no later than the due date for return of the signed Contract to WSF; 
thereafter, any WSF-approved substitute Contract security must be submitted to WSF 
prior to release of any pre-existing Contract security.  Security for warranty coverage 
after WSF acceptance of the Contract work must be submitted to WSF no later than 
WSF acceptance of the Contract work, and prior to the release of any Contract 
security. 

28 
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If the Contractor chooses the alternative to the payment bond (i.e. delayed payments ) 
a signed letter so stating shall be submitted to WSF with the signed Contract and 
performance security. 
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18. ENVIRONMENTAL  PROTECTION 
 

In addition to the applicable portions of Division 1-07.5, Wildlife, Fisheries, and 
Ecology Regulations, the following shall apply: 
 
Due to possible deleterious effects of pressure washing, grit blasting and coating, and 
in an effort to minimize nuisance conditions to the surrounding environment, 
containment measures shall be taken to contain, recover and/or properly dispose of 
waste water and debris generated during preparation and coating operations. 
 
In accomplishing the work required by these Specifications, the Contractor shall at all 
times comply with all local, state and federal laws and regulations concerning the 
protection of the environment.   
 
A. Air  Quality 

 
The work shall be in compliance with Washington Administrative Code 
(WAC) 173-445, which prohibits the use of sand for outdoor abrasive blasting 
and requires enclosure of outdoor areas being blasted. 

 
1. The Contractor shall not use sand for grit blasting on the exterior of 

the Vessel.  The Contractor shall not use industrial slag if it contains 
any hazardous substances, including but not limited to lead and 
arsenic.  If the Contractor chooses to use industrial slag for blasting, 
test results showing that the material does not contain any hazardous 
substances shall be submitted prior to the start of work.  The state 
Dangerous Waste Regulations (Chapter 173-303 WAC) shall be 
utilized to determine if a substance is designated hazardous or not.  
Less than one percent (by mass) of the blast grit shall be able to pass 
through a No. 200 sieve. 

 
2. During grit blasting operations on the exterior of the Vessel, the work 

area shall be enclosed on all four sides with tarps or other flexible 
material.  The exception is when the Vessel is being blasted on a 
floating dry dock, in which case the ends of the dry dock shall be 
enclosed.  Seams shall be sealed and entry ways partially sealed.  
Negative air pressure is not required.  The Contractor shall minimize 
the escape of dust and other material which could create a deleterious 
environmental or nuisance condition.  The Contractor shall recover all 
spent blast grit and paint debris. 
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B. Water Quality 
 

The work shall be in compliance with Chapter 90.48 RCW (Water Pollution) 
which prohibits the introduction of pollutants to waters of the State. 
 
See Section 3.B, SPECIAL PREQUALIFICATION, of the IFB Bidder 
Instructions document for specific requirements. 

 
C. Hazardous Substances 

 
All hazardous substances, including, but not limited to, solvents and paint 
debris shall be handled, stored and disposed of in strict compliance with 
Chapter 173-303 WAC (Dangerous Waste Regulations) and any local 
regulations that may apply.  

 
 
19. LIQUIDATED  DAMAGES 

 
In view of the fact that the Vessel is an operating unit of WSF, it is essential that the 
Contract Work be completed during the period set forth in TIME OF 
ACCOMPLISHMENT OF WORK.  In view of the foregoing, and because WSF finds 
it impractical to calculate the actual cost of delays, liquidated damages, in lieu of 
actual damages, shall be assessed against the Contractor in the amount of Six 
Thousand Dollars ($6,000.00) for each and every calendar day that redelivery 
extends past the Redelivery Date.  Liquidated damages will not be assessed for any 
days for which an extension of time is granted. 

 
 
20. WAGE  RATES 
 

This Contract is subject to applicable prevailing wage rates, as shown on the 
document attached hereto and incorporated herein as Exhibit "A".  Please refer to 
Exhibit "A" for the provisions and laws pertaining thereto. 

 
 

( END ) 
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